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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH
OREM,UT 84057

Project No: F-0092(21)6
Project Name: SR-92; SR-74 TO SR-146
Desc of Construction: Bituminous Pavement, Interim Overlay
Estimate Completion date on or before 
County: UTAH (49)

STAKER & PARSON COS DBA 
STAKER PAVING &
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 104,947.15 18,000.0018,000.00104,947.15 45,000.00Lump 45,000.001
1Public Information Services013150010 2,000.00 2,100.002,100.002,000.00 1,500.00Lump 1,500.002
1Traffic Control015540005 60,000.00 36,600.0036,600.0060,000.00 60,000.00Lump 60,000.003

14Variable Message Sign01557000* 1,400.00 854.0061.00100.00 3,500.00Dev-d 250.004
1Reconstruct Manholes, Valve Boxes, and 01892001P 40,000.00 24,300.0024,300.0040,000.00 25,000.00Lump 25,000.005

Catch Basins

2Pothole Utility02216000* 1,000.00 1,000.00500.00500.00 700.00Each 350.006
368Untreated Base Course027210010 9,936.00 6,716.0018.2527.00 7,728.00Ton 21.007

9187Slope Backfill and Grading02723000* 5,052.85 8,543.910.930.55 5,512.20Each 0.608
76565Micro-Surfacing027350010 248,836.25 192,943.802.523.25 190,646.85sq yd 2.499
14441HMA - 3/4 inch027410060 1,083,075.00 866,460.0060.0075.00 960,326.50Ton 66.5010
9187Longitudinal Rumble Strip027610020 1,378.05 3,215.450.350.15 6,430.90ft 0.7011
562Pavement Marking Paint027650050 11,240.00 10,116.0018.0020.00 11,240.00gal 20.0012
18Pavement Message (Preformed 027680105 2,160.00 2,700.00150.00120.00 2,970.00Each 165.0013

Thermoplastic)

1680Pavement Message (Preformed Thermoplastic 027680115 11,760.00 8,836.805.267.00 8,736.00ft 5.2014
Stop Line, Crosswalks - 12 inch)

19Pedestrian Access Ramp027710059 25,840.00 37,525.001,975.001,360.00 47,500.00Each 2,500.0015
75W-Beam Guardrail Nested - various spans028410066 2,700.00 2,100.0028.0036.00 2,100.00ft 28.0016
2W-Beam Guardrail Anchor Type 1028410090 1,400.00 1,220.00610.00700.00 1,200.00Each 600.0017

188W-Beam Guardrail 72 inch Steel Post028410096 3,948.00 3,384.0018.0021.00 3,384.00ft 18.0018
22Delineator Type I028420010 1,056.00 770.0035.0048.00 770.00Each 35.0019
2Delineator - Culvert Marker028420030 96.00 70.0035.0048.00 70.00Each 35.0020
2Crash Cushion Type H028430040 4,406.96 3,800.001,900.002,203.48 3,600.00Each 1,800.0021

48422Rotomilling - 3 Inch029610040 48,422.00 61,495.941.271.00 60,527.50sq yd 1.2522
28143Rotomilling - 5 Inch029610060 56,286.00 55,160.281.962.00 56,286.00sq yd 2.0023
5360Rotomilling - 6 Inch029610070 18,224.00 11,792.002.203.40 14,740.00sq yd 2.7524

                                                                                          Subtotal 1,745,164.26 1,359,703.18 1,519,467.95

Total: 1,745,164.26 1,359,703.18 1,519,467.95

Percent of Engineer's Estimate: 87.07 %77.91 %
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KILGORE PAVEMENT 
MAINTENANCE LLC
P O BOX 189
MAGNA,UT 84044

Project No: F-0092(21)6
Project Name: SR-92; SR-74 TO SR-146
Desc of Construction: Bituminous Pavement, Interim Overlay
Estimate Completion date on or before 
County: UTAH (49)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 104,947.15 53,920.3553,920.35104,947.15 29,350.00Lump 29,350.001
1Public Information Services013150010 2,000.00 500.00500.002,000.00 520.00Lump 520.002
1Traffic Control015540005 60,000.00 60,000.0060,000.0060,000.00 41,230.00Lump 41,230.003

14Variable Message Sign01557000* 1,400.00 1,260.0090.00100.00 1,120.00Dev-d 80.004
1Reconstruct Manholes, Valve Boxes, and 01892001P 40,000.00 52,000.0052,000.0040,000.00 33,400.00Lump 33,400.005

Catch Basins

2Pothole Utility02216000* 1,000.00 860.00430.00500.00 1,100.00Each 550.006
368Untreated Base Course027210010 9,936.00 8,096.0022.0027.00 7,875.20Ton 21.407

9187Slope Backfill and Grading02723000* 5,052.85 10,105.701.100.55 5,328.46Each 0.588
76565Micro-Surfacing027350010 248,836.25 229,695.003.003.25 202,131.60sq yd 2.649
14441HMA - 3/4 inch027410060 1,083,075.00 1,039,752.0072.0075.00 1,187,483.43Ton 82.2310
9187Longitudinal Rumble Strip027610020 1,378.05 7,808.950.850.15 2,388.62ft 0.2611
562Pavement Marking Paint027650050 11,240.00 11,802.0021.0020.00 11,802.00gal 21.0012
18Pavement Message (Preformed 027680105 2,160.00 2,880.00160.00120.00 3,078.00Each 171.0013

Thermoplastic)

1680Pavement Message (Preformed Thermoplastic 027680115 11,760.00 7,980.004.757.00 9,240.00ft 5.5014
Stop Line, Crosswalks - 12 inch)

19Pedestrian Access Ramp027710059 25,840.00 36,100.001,900.001,360.00 40,280.00Each 2,120.0015
75W-Beam Guardrail Nested - various spans028410066 2,700.00 2,250.0030.0036.00 2,565.00ft 34.2016
2W-Beam Guardrail Anchor Type 1028410090 1,400.00 1,300.00650.00700.00 2,170.00Each 1,085.0017

188W-Beam Guardrail 72 inch Steel Post028410096 3,948.00 3,666.0019.5021.00 4,982.00ft 26.5018
22Delineator Type I028420010 1,056.00 770.0035.0048.00 814.00Each 37.0019
2Delineator - Culvert Marker028420030 96.00 76.0038.0048.00 81.00Each 40.5020
2Crash Cushion Type H028430040 4,406.96 3,960.001,980.002,203.48 600.00Each 300.0021

48422Rotomilling - 3 Inch029610040 48,422.00 82,317.401.701.00 63,432.82sq yd 1.3122
28143Rotomilling - 5 Inch029610060 56,286.00 61,914.602.202.00 50,375.97sq yd 1.7923
5360Rotomilling - 6 Inch029610070 18,224.00 13,132.002.453.40 12,060.00sq yd 2.2524

                                                                                          Subtotal 1,745,164.26 1,692,146.00 1,713,408.10

Total: 1,745,164.26 1,692,146.00 1,713,408.10

Percent of Engineer's Estimate: 98.18 %96.96 %


